



**TECH CHOR LIMITED**

Holding# K-247, Word# 27, Gazipur City  
Corporation, Gazipur

Eng. Rokibol Hassan

Managing Director

+880 1775 141 572

[rokibol@gmail.com](mailto:rokibol@gmail.com)

**Software Development Proposal**

**11/03/2023**

**Subject:** Study Al-Quran to Understand Learning Management System (LMS) Development Proposal

Dear Director,

Greetings!

I am sending you this letter as a request for kind consideration according to our proposed Budget for the software development of your organization. We are the experienced software development Company and we have well satisfied clients and successfully completed projects. We have well experienced software engineers who are dedicated and looking forward to take Next challenge.

Our project plans, features, time schedules and budgets are described with this proposal. Please go through the other pages to know details about the projects.

We look forward to your kind consideration and we will be glad if you allow us to help you to complete the project. If you further concern regarding this project, please contact me through my Cell number 01775141572.

Sincerely,  
Eng. Rokibol Hassan Momin  
Software Architect  
Tech Chor Limited

## Project Responsibilities

Serial	Details
1	<b>Servicing</b> Company will provide 3 month free service if any bugs arise after the installation date. After the completion of servicing period company will charge for the additional requirements.
2	<b>Training</b> Company will trained up 1 person for free.
3	<b>Maintenance</b> Company will take it care in 3 months for free. After 3 months company will bill the maintenance charge.

## Additional Development

After the installation of the system whenever the client will feel that additional feature they need to include with system, then we are always ready to take the order as our additional requirements. And we will setup the additional cost for those requirements.

## Project Technologies

Serial	Details
1	<b>Working Platform</b> Cloud Based Software
2	<b>Data Security</b> Company will provide the data security for free.
3	<b>Development Technologies:</b> (a) PHP (Backend Language) (b) MySQL (For Data Storage) (c) HTML5 (For Data Presentation) (d) CSS3 (For Graphics represents)

## Project Completion Time

Serial	Working Phase	Cost Item	Day	Unit Cost	Total Cost
1	<b>System Requirement Study</b>	(A) System Architect	9	9600	86,400
	(a) Study the concept of The system				
	(b) Study the usage of				

	The system.				
	(c) Study the technical Possibility of the system				
2	<b>System Analysis and Design</b>				
	(a) Design the system data Flow and architecture	(B) System Analyst	21	6750	141,750
	(b) Design the system database schema of the System.	(C) Database Designer	9	6750	60,750
	(c) Analyze the entity layer And entity model.	(A) Business Analyst	20	7650	153,000
	(d) Design the controller according to the requirements and entity Models connectivity.	(D) SEO Expert	22	5200	114,400
	(e) Design the coding Diagram.	(E) SEO Expert			
	(f) Design the user interfaces.				
	(g) Design the SEO Enabled functionalities				
	(h) Develop the fields for SEO supports				
	(I) Design the back end data Administration				
3	(a) Develop the Database schema and write the RDBMS Structure.	(A) Sr. Developer	12	4750	57,000
	(b) Develop the System MVC Platform.	(B) Developer	19	3550	67,450
	(c) Develop the System library for supporting to the Session, File management, Mailing system, Template System etc.	(C) System Analyst	10	6750	67,500
	(d) Develop the Front Site MVC platform.	(D) Database Designer/ Programmer	35	4850	169,750
	(e) Implement Search Result pagination.	(E) Technical Document Writer	10	4500	45,000
	(f) Implement AJAX	(F) User Interface	20	5650	113,000

	request to increase speed of search Result.	Designer			
	(g) Develop the Admin MVC Platform.	(G) QA Expert	12	2500	30,000
	(h) Develop the User Interfaces for Admin user.	(H) Technical Assistant	12	2500	30,000
<b>Total Days</b>			<b>240</b>	<b>TK</b>	<b>1,136,000</b>

## Project Completion Cost

Cost Field	Amount
Development Cost	<b>1,136,000</b>
<b>Grand Total</b>	<b>1,136,000</b>

## Payment Breakdown

Breakdown	Amount
Signing Ceremony	20%
1st Installation	20%
Demo	20%
Training and Deployment	20%
Handover	20%

**Thanks You!**